
J. B. CECCON 
ENGINEERING CENTER 

' \ \ ' 

Stauffer S~aLffer Chemical Company 
Dobbs F.erry, New York 10522 Telephone (Area Code 914) OWens 3-1200 

July 2 , 1969 

Continental Wrecking Company, Inc. 
1632 East 134 Street 
Chicago, Illinois 60617 

Gentlemen: 

Enclosed you will f~nd the specifications for the 
removal of certain equipment at our Weston Michi
gan plant. Before making an inspection we would 
suggest that you call our Mr. C. E. Hausknecht at 
the plant, telephone # 313-436-3171 and arrange 
for an appointment and tour of the site. 

I would appreciate having your estimate in my off
ice by July 14, as it is our intention to award and 
get the job started as soon as possible. 

IA:cl 
encl. 

Very truly yours, 

STAUFFER CHEMICAL COMPANY 

Irving Al man, Manager 
Surplus Equipment Section 
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Miscellaneous piping as directed 

Platform level-remove and ship agitator and drive 
on 4' steel tank. 

Remove and ship 3' diameter x 3' s.s. pre ssure 
tank with agitator. 

Remove and scrap the following: 4' diameter and 
4' steel jacketed tank v~ere agitat6r and drive 
were removed. One 4' diameter x 4' steel tank. 
All connecting piping as directed. 

Bldg. : l04-Platform, remove and ship 1500 gallon s.s. jacketed 
reactor with agitator~ drives and controls. 

Remove Sharpie Super P-16 centrifuge. 

Rem~e and ship agitator drive from 8' diameter 
x 8' steel tank. 

Remove and scrap connecting piping a s directed. 

Bldg. 401-Exterior North S~de, remove and ship agitator and 
drive on ths 5000 gallon s.s. storage tank. 

Remove and relocate 5000 gallon storage tank as 
directed. 

EXTERIOR CONCRETE STORAGE PAD 

Remove and ship miscellaneous equipment now located on Storage 
Pad, as directed by the plant engineer. 

Remove and shio all equipment in field north of Storage Pad , 
as directed. · 

Remove and ship and/or scrap nine Bull gears east of Storage 
Pad, as directed by plant engineer. 

b. Remove all process and auxiliary piping, pumps calves, 
conduit, wiring, switchgear, etc., as may be directed 
by the Plant Engineer. 

c. Sprinkler systems and piping, all utility piping and elec
tric light wiring to remain unless otherwise noted or re
quested by the Plant Engineer . 

d. Remove all instruments, instrument panels and instrument 
tubing as directed by the Plant Engineer. 

e . Remove grating and equipment supporting stee l as requested 
by Plant Engineer. 

f. Remove equipment from yards as directed by Plant Engineer. 

g. All instructions from the Plant Engineer pertai ning to this 
dismantlement or equipme nt removal shall be otained by the 
contractor in writing. 
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h. All labor, equipment and burning materials to be supplied 
by contractor. Insurance certificates as required to be 
furnished to Stauffer and Gelb before work starts. 

ALTERNATE BLDG. 

Remove all equipment concrete foundations flush with adjoin
ing floors or grade as directed by Plant Engineer. 



Contractor agrees that Contractor has had a rea·sonable 
opportunity to inspect and J:c-.s ir.spect.ed the dismantling 
site and the property t.o be disma>1":.l2d hereunder and l."elies 
on Contrac·tor' s own skill and experience in the business of 
dismantling. Contractor further agrees ~1at Contractor has 
been fully informed, to Contractor's satisfaction , regarding 
the nature and all of the condition;:; of the property to be 
dismantled hereunder and of the Stauffer plant vrhere the . 
work is to be done so far as it affects the dismantling 
operat ions to be performed hereunder . For t he foregoing 
r easons, Contractor agrees t h a t Contractor shall have no 
claim against Stauffer fo r <::.djustmen·t of consideration here
under or of any other nature, because of the conditions 
actually encountered by contractor in·the course of Con
tractor's .work hereunder or because of any variancebetween 
such conditions and those bell '.'?e<.~ by Contractor to exist 
prior to the commencement o f such \•Tork. 

2 • CHANGES A.ND ~X'.rR]}._"v-lORK 

St.auffer may, by \vritten order i maJ-:.e changes in the work 
or authorize addit:ional uork. In all cases where the 
amount or character of the wor1: is affected, an · adjustment 
of the compensation shall be made prior to performance of 
the change or addi t iona1 •.vork. 

All extra work must be appro~?ed in writing by Stauffer 
before said work is begun. 

3. Sl\_FE'l'Y AL~D HEAL~~ 

a. Contractor s11a 11 perform t1~c work herein provided for 
in a caieful and 'ltTOrkmari like mannerJ taking such pre
cautions as may be necess2.r:y or required to · insu're 
the safety and pro~ec·tion 0f persons 2..nd property. 
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3. SAFETY AND HEALTH Continued 

b . Stauffer hereby not ifies and cautions Contractor that 
where as Stauffer knows of no particular ha~ard , other 
than any hazard or hazards which Stauffer . has given 
Contractor notice, to be encountered .in performing the 
dismantling operations herein undertal~en, nevertheless, 
Contractor shall be particularly on the.alert against 
any hazard that might exis·t or occur during the course 
of the dismantling operations herein undertaken in 
order to cause no injury or dam~ge to any person or 
property. whatsoever . 

c . If equipment or buildings t ·:> 0e dismantled are in an 
area adjacent to other operating equipment, Contractor 
shall exercise a high degree of care in carrying out 
the dismantling \ATOrk in order to ·avoid inj ury to 
personnel or damage to operating equipment. 

d. The Contractor and Contractor's employees will fully 
comply with all Plant safety rules and regulations . 

e. Contractor and Con·tractor' s employees . shall not 
comrnence work in an area or building without first 
having received the necessary permission, instruction, 
and identification from the Stauffer Plant Management. 

f. If Stauff er notifh~ s the Contractor of any non-com:r::>liance 
with the provisions of this Article and the ac~ion to be 
taken, the Contract-or shall {immediately, if so directed , 
or in not more than 48 hours after receipt of such notice) 
make all reasonable efforts tq correct. the . existent 
conditions. If the Contractor fails to comply promptly, 
Stauffer may stop all or any par~ of the work hereunder . .:" 
wnen satisfactory corre c tive action· is taken by the 
Contractor, a start order.will be issued by Stauffer~ 
No part of the time lost due to any such.work stoppage 
shall be made the subject for claim for extens.ion of 
time or for excess cost or damages by the Contractor. 

4 . SCHEDULE . 

Contractor shall commence dismant ling operations upon written 
notification by Stauffe r ·.of ·the start ing date and shall complet e 
same in accordance with sched•.Jle furnished by Stauffer. Contractor 
shall adhere to a working schedule of eight (8) hours per day ,_ 
five {5) days per week (S aturdays, Sund~y~, and ho l idays excluded) . 
Neither party shall be liabl8 for de lays caused by fire , flood , 
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4 . Cont.inued 

accident, labor trouble . war, act· of Government or. any 
other cause beyond its reasonable control, but shall use 
all reasonable efforts to minimize the extent of the delay . 

5. INDEHNI'l'Y 

Contractor assumes full, comp:.st.e and sole res pons ibili ty 
and liability for all injuries, losses and damages, both 
personal and prope.cty, to any person, persons, firm or 
corporation including, but not limited to, Stauffer, its 
employees, agents, contractors, C:!:cl subcontractors and the 
employees, agents and subcontractors of Cpntractor, or for 
any claim of any nature or character whatsoever, arising out 
of or attributable to the performance of, or the failure to 
perform, the services undertaken or the condition of the 
property to be dismantled ur:.cler this contract. Contractor 
further undertakes and agrees to indemnify and save Stauffer 
free and harmless from any and all claims for damage to any 
property or for the injury to or death of any person arising 
out of or attributable ·to t:ie performance or nonperformance 
of the services under this contract . 

6. NON-WAR.RANTY 

Stauffer makes no war:ca:..~tyJ express or implied, as to the 
quantity, quality, kind 1 character, condition, merchant
ability, or fitness for any particular purpose of any equip
ment, facilities 1 related materials and other property to 
which Contractor becomes entitled in accordance with this 
contract. 

The materials and/or equipment covered by this contract may 
be contaminated with toxic, corrosive, or otherwise dangerous 
foreign matter. 

Stauffer shall not be liable under any circumstances for any 
damages to person or property resultingfrorr. the presence of 
any foreign matter contained in the ma.t.erials and/or equip
ment. Contractor agrees to indemnify and save harmless 
Stauffer from any and all claims or liability arising out of 
the handling, storage, use, :r-esale, or o·ther ·disposal of the 
materials and/or equipment. 
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Contrac·tor agrees he has qualified or v1ill qualify promptly 
and will make all payments under the terms of the unemployment 
compensation iaw of the St.ate in wh ich work is performed anc 
that he will require each subcontractor, if any, to do the 
same. Contractor shalL at his expense, carry insurance of 
minimum limi·ts as follows: 

a. Workmen' s CompensationStatutory. 

b. Public Liability Bodily Injur~ (incl. Automobile, 
all classes) $100,000/$300 , 000 . 

c. Public Liab iiity Property Damage (incl. Automobile, 
all classes) $10a,ooo. 

d. Contractors' Contractual Insurance. 

e . Public Liability Insur2nce -Certificate must include 
a clause spec ifically 9!'otect i ng Owner (Stauffer) 
against damages or claims arising from explosion, 
collapse or damages to underground utilities during 
Contractor's activities on Owner's property. 

f. All insurance certificat:.::s S'lpplied hereundE:: r shall make 
specific reference to Contractor's obligations and ·respon
sibilities to Stau£fe:r· among which obligations are those 
contained in Arti~le 5 - Indemnity,· and AiticLe 6 ~Non
Warranty above . 1\ll insuranc e certifica tes must be in 
the possession of Stauffer prior to the corrimencemertt of 
work h e reunder and must contain a statement from the 
insurance compeiny to the e ffect that they will not cancel 
or make any ma-te.ria l changes in the policy without first 
giving Stauffer ten (10) days .prior written notice . . W~th 
any subcontrac tor (s ), Contractor must supply evidence of 
Cont ractor's protective insurance in the above a mounts, 
or c e rt ificates or subcontractor's insurance of a type 
and .amount as required fr om Contractor. In the event 
that ·stauffer · gives wri tt.en cor{sent to t .he performance 
of the disrr.antling work by a subcontractor (s), Con·tractor 
sha ll inform the insurers of Contractor that the work 
h~rein undertaken shall be performed by a su~contr~ctor(s) . 

8~ SUPERVISION 

Contrac·to r shall keep on the 'l.vork a competent superv isor, who 
shall be his autho rized representative for all purposes under 

this contract. 
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Contractor shall com~ly livith all la•.vs and regulat ions of 
governmen~ authori·ties, federal, state, county , municipal 
or other, which relate to Cor •. ::ractor's business in general 
and to Contrac-tor 's obligations under this agreement , and 
shall procure , at no expense to Stauffer all permits , 
licenses , certificates or any other _ authorization whatsoever 
which may b e required by such· J..a.~-~~~- , ordinances , rules and 
regulations . 

10 . TB~~NATIO~ 

I f Contractor should be adjudged a bankrupt;· o:r· shou l d make 
a g enel;'a l assignmen-t f o r the benefit of' his creditors , or i f 
a receiver should be appointed on account of his insolvency , 
or if he should fail to make p rompt payment to subcontractors 
or for materials or labor, or disregard laws, ordinances -or 
other governmental regulations , or violate any provisions of 
the contract, Stauffer may, on giving seven (7) days written 
notice, terminate Contractor's services , take possession of 
the premises and all things thereon and finish the work in any 
manner suitable to St.auffer . In the event of such termination , 
Stauffer shall hold the Contractor r esponsible for such work 
of completion . 

The work shall be exeq.1ted in the most workmu.nlike manner by 
qualified and effie ient ·.-10rkers . Contractor a n d Contractor's 
employees will confine themselves to the site of the work , 
only and while on St~.uffer property go to and from th~ job 
site only by routes designated by Sta~ffer . 

Cont.ractor an-d Contractor ' s . employees shall comply with any 
rules which may be in force r~lating to the entry of -Contractor 
and -contractor's employees _to the p l ant. Contractor shall have 
exclusive con-!::rol ~f the manner and method of performing the 
work and shall be. responsible for parsons engac;eo on the work. 
None of said perso~s shall constittite an employee of Stauffer. 
Contractor represen·ts to Stauffer that it has the necessary 
experience, skill, ability , equipment and appliances to 
accomplish the work involved under this contract . Contractor 
shall complete t 'he dismantling operations in a tidy and work
man l ike fash ion, and at the ·comp l f!t ion of the ·...;ork hereJ.n 
undertaken , shall l eave said dism2.ntling site in a clean and 
clear condition and to t'he satis f action of tl1e 3tat1ff.er Plart.t 
Management . 

Page 5 

"" -



The facilities and equipment listed herein shall be dismantled 
and/or removed by the Contractor. Contractor shall perform all 
work as outlined herein. 

WESTON P~_ANT: 

a. Remove all process e quipment, i.e., exchangers, kettles, 
dryers, reactors, tanks, etc., from buildings as listed 
or as directed by Pl2nt Engineer and load on trucks and/ 
or railroad cars for shippi ng. Provide necessary block
ing, cribbing, etc. plus labor to properly protect and 
ship equipment . Equipment noted to be shipped is to be 
se nt from this plant to another site and must be prepared 
for transport. 

Bldg. 101-Dismantle, match mark and remove double drum 
dryer, hood, motors, drives, and screw conveyors , 
load for shipp1ng. 

Remove for ligh~ning agitators, one without 
drive, that are now mounted on tanks, prepare 
for shipping . 

Remove two ~umps with motors that are now con
nected to tanks and prepare for shipping. 

Remove one drum shaker and motor and prepare 
for shipping. 

Remove and scrap three mix tanks ( open top ), 
piping to and from tanks and dryer as directed. 
Valves, strainers etc. to be salvaged and re
turned to the plant for their disposal as dir~ 
ected. 

Bldg . 102-Remove 40 11 centrifuge, drive and controls , pre
pare for shipping. 

Remove one 3' x 3'6 11 s.s. pressure tank ., pre
pare for shipping . 

Remove one 5' diameter x 6' s.s. tank, prepare 
for shipping. 

Remove one 3'611 diameter x 7'6" vertical dished 
s.s. tank, prepare for shipping. 

Remove one agitator from 3' diameter x 2' steel 
tank, prepare for shipping . 

Remove and scrap the following: 3' diameter x 
2 1 steel tank , piping and receiving tank at cen
trifuge. 



12. TERI'IJ:S OF' PAYMENT 

If the Contractor's bid result::> in payment of the contract 
price to ·stauffer, said sum shall be paid prior to the 
commencement of the v1ork. If the Contrac t or's bid results 
in a payment to the Contrac tor f::::-om Stauffer , the money shall 
be paid upon completion of the work to the satisfaction of 
Stauffer. 

13. DISCONNECTIONS 

Stauffer shall disconnect a ll. serv ice and process lines which 
are incidental to the build:.Lng and/or facilities to be d~ .. s
mantled under this contract. Contractor shall dismantle said 
lines from the point of disconne ction to the point of termi
nation within the disma.ntlemen t ·a.r.ea . Stauffer shall make 
available t.o Contractor at the nearest outlet to the dis·· 
mantling site, if available, electrical power an d vater at 
no charge to Contractor. Contractor, hmvever, shall run the 
necessary lines at its own expense from the source to the 
dismantling site in accordance with Plant safety ~ractices 
and regulations. 

1 4 . RELEASE OF LIENS P..ND CLAUIS 

After completion . of the work, Contractor shall fu rnish Stauffer 
a complete "Release of Lien;... and Claims" i n form satisfactory 
to Stauffer. If any lien is filed ·or remains unsatisfied after 
final pa:yment, Contractor shall indernnify Stauffer for all costs 
incurred in discharging such lien. 

15. SUBCONTP~CTS 

Contractor shall not s ubcontract work withot~t prior \v:t;itten 
consent of Stauffer. Rejection by Stauffer of any proposed 
subcontractor shall not obl igate Stauffer for additional cost. 
If required, ·the Contractor will furnish Stauffer a copy of 
any subcontracts . 

16. ASSIGNMENT 

With respect to Contractor, this cont.r2.ct or any part thereof 
shall riot be ~ssignable without ~he prior written consent of 
Stauffer, and any assig-nment made without such consent shall 
be void. 
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Contractor shall indicat:z \vith his bid, the premium rate per 
$1,000.00 for a performance bond to b e furnished to Stauffer 
to assure the faithful performance of the contract, in the 
event a performance bond ~s re(iu:Lred. 

18 . INCONSISTENCIES 

The articles of these "General Conditions" shall govern to 
the extent that they conf!.ict . with any provision included 
in the Contractor ' s proposal. 

19. INTEGR~TION 

This contract, when executed, contains the entire agreement 
between the parties . There are no previous contemporary 
understandings, r eprese ntations or warran·ties not set forth 
herein. No subsequent modifications of this contract shall 
be of any force or effect unless in writing, signed by the 
party claimed be bound thereby. 
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